



## **RMP ENGINEERING SERVICES**

Address: #391 Brgy. Rizal, San Leonardo, Nueva Ecija, 3102

Email: [Pangilinan.ronmarb@gmail.com](mailto:Pangilinan.ronmarb@gmail.com) | Contact: +63960-244-6185

# **BILL OF QUANTITY**

## **PROPOSED TWO STOREY RESIDENTIAL HOUSE WITH BASEMENT**



*Perspective View of the Proposed Two-Storey Residential House w/ Basement*

|                          |                                                                                                                                                                                                                                                       |
|--------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| <b>PROJECT LOCATION:</b> | _____                                                                                                                                                                                                                                                 |
| <b>OWNER:</b>            | _____                                                                                                                                                                                                                                                 |
| <b>PROJECT CODE:</b>     | RMP-2026-004                                                                                                                                                                                                                                          |
| <b>TOTAL FLOOR AREA:</b> | 234.36 SQ.M                                                                                                                                                                                                                                           |
| <b>ITEM SUMMARY:</b>     | General Requirements<br>Equipment Rental<br>Siteworks<br>Civil / Structural Works<br>Masonry Works<br>Steel Works<br>Roofing Works<br>Painting Works<br>Tile Works<br>Ceiling Works<br>Doors<br>Glass / Windows<br>Electrical Works<br>Plumbing Works |

PREPARED BY:

**ENGR. RON MAR B. PANGILINAN, RCE**

PRC NO. : \_\_\_\_\_  
VALIDITY : \_\_\_\_\_  
PTR NO. : \_\_\_\_\_  
ISSUED ON : \_\_\_\_\_  
ISSUED AT : \_\_\_\_\_  
TIN NO. : \_\_\_\_\_



## RMP ENGINEERING SERVICES

Address: #391 Bgry. Rizal, San Leonardo, Nueva Ecija, 3102  
Email: Pangilinan.ronmarb@gmail.com, Contact: +63960-244-6185

Project: PROPOSED TWO STOREY RESIDENTIAL HOUSE W/ BASEMENT

Location:

Client/Owner:

Total Floor Area: 234.36 sqm

Cost/sqm: ₱45,046.22 per sqm

### BILL OF QUANTITY

| GENERAL REQUIREMENTS             | QUANTITY | UNITS |                     | COST/ITEM |
|----------------------------------|----------|-------|---------------------|-----------|
| Mobilization                     | 1        | ls    |                     | 15,000.00 |
| Temporary Facilities             |          |       |                     | 5,000.00  |
| Signed and Sealed Building Plans | 1        | ls    |                     |           |
| Water Consumption/Connection     | 1        | ls    | Shouldered by Owner | -         |
| Electric Consumption/Connection  | 1        | ls    | Shouldered by Owner | -         |
| Sub-Total                        |          |       |                     | 20,000.00 |

| EQUIPMENT RENTAL              | QUANTITY | UNITS |  | COST/ITEM |
|-------------------------------|----------|-------|--|-----------|
| Welding Machine/Grinder/Drill | 1        | ls    |  | 15,000.00 |
| One Bagger Mixer              | 1        | ls    |  | 35,000.00 |
| Sub-Total                     |          |       |  | 50,000.00 |

| SITE WORKS            | QUANTITY | UNITS |  | COST/ITEM  |
|-----------------------|----------|-------|--|------------|
| Excavation/Embankment | 1        | ls    |  | 151,469.20 |
| Sub-Total             |          |       |  | 151,469.20 |

| STRUCTURAL WORKS                       | QUANTITY | UNITS |  | COST/ITEM    |
|----------------------------------------|----------|-------|--|--------------|
| Wall Footing                           | 1.16     | cu.m. |  | 11,428.20    |
| Retaining Walls                        | 40.64    | cu.m. |  | 1,080,588.60 |
| Column Footing                         | 20.37    | cu.m. |  | 229,597.20   |
| Tie Beams                              | 7.46     | cu.m. |  | 203,382.90   |
| Columns                                | 20.16    | cu.m. |  | 772,778.48   |
| Slab on Grade                          | 7.67     | cu.m. |  | 72,588.60    |
| Concrete Canopys                       | 2.84     | cu.m. |  | 26,720.74    |
| Second Floor Beams                     | 11.03    | cu.m. |  | 285,534.90   |
| Third Floor Beams                      | 9.24     | cu.m. |  | 248,994.90   |
| Second Floor Slab                      | 10.08    | cu.m. |  | 233,654.40   |
| Third Floor Slab                       | 9.56     | cu.m. |  | 228,438.00   |
| Roof Beams                             | 4.41     | cu.m. |  | 120,575.70   |
| Material Cost                          | 144.59   | cu.m. |  | 3,514,282.62 |
| Labor Cost                             |          |       |  | 1,405,713.05 |
| Sub-Total (Labor Cost + Material Cost) |          |       |  | 4,919,995.67 |

| MASONRY WORKS                               | QUANTITY | UNITS |  | COST/ITEM  |
|---------------------------------------------|----------|-------|--|------------|
| CHB including reinforcements and Plastering | 404.114  | sqm   |  | 519,858.27 |
| Material Cost                               |          |       |  | 519,858.27 |
| Labor Cost                                  |          |       |  | 207,943.31 |
| Sub-Total (Labor Cost + Material Cost)      |          |       |  | 727,801.58 |

| STEEL WORKS            | QUANTITY | UNITS | COST/ITEM |
|------------------------|----------|-------|-----------|
| Trusses                | 1        | ls    | 64,962.07 |
| Purlins                | 1        | ls    | 33,489.16 |
| Balcony Railings       | 1        | ls    | -         |
| Steel Gate             | 1        | ls    | -         |
| Canopy Support/Trellis | 1        | ls    | 44,152.92 |

Material Cost 142,604.15

Labor Cost 57,041.66

Sub-Total (Labor Cost + Material Cost) 199,645.82

| THERMAL & MOISTURE PROTECTION<br>(ROOFING WORKS) | QUANTITY | UNITS | COST/ITEM  |
|--------------------------------------------------|----------|-------|------------|
| Rib Type Long Span Roof 0.40mm Thick             | 113.8    | ln.m. | 114,886.11 |
| Polycarbonate Roofings - Twin Wall               | 9.45     | ln.m. | 20,838.96  |

Material Cost 135,725.07

Labor Cost 54,290.03

Sub-Total (Labor Cost + Material Cost) 190,015.10

| Painting Works | QUANTITY | UNITS | COST/ITEM  |
|----------------|----------|-------|------------|
| Masonry        | 404.114  | sqm   | 174,440.70 |
| Steel          | 164.2    | sqm   | 13,104.00  |

Material Cost 187,544.70

Labor Cost 75,017.88

Sub-Total (Labor Cost + Material Cost) 262,562.58

| Tile Works                   | QUANTITY | UNITS | COST/ITEM  |
|------------------------------|----------|-------|------------|
| Tileworks at Ground Floor    | 66       | sqm   | 92,521.80  |
| Tilesworks Second Floor      | 96       | sqm   | 134,309.70 |
| Tilesworks Third Floor       | 90.82    | sqm   | 126,875.70 |
| Tiles at Bathroom            | 76.345   | sqm   | 109,626.78 |
| Tile Cladding/Stone Cladding | 19.475   | sqm   | 54,597.25  |
| Fluted Wall Panels Outdoors  | 21.4484  | sqm   | 54,444.60  |

Material Cost 572,375.84

Labor Cost 228,950.34

Sub-Total (Labor Cost + Material Cost) 801,326.17

| Ceiling Works        | QUANTITY | UNITS | COST/ITEM  |
|----------------------|----------|-------|------------|
| Interior Ceilings    | 274.3675 | sqm   | 155,798.24 |
| Fluted Wood Ceilings | 9.78     | sqm   | 27,370.22  |
| PVC Ceilings         | 28.7     | sqm   | 77,006.16  |

Material Cost 260,174.63

Labor Cost 104,069.85

Sub-Total (Labor Cost + Material Cost) 364,244.48

| Doors        | QUANTITY | UNITS | COST/ITEM  |
|--------------|----------|-------|------------|
| Wooden Doors | 24.725   | sqm   | 155,490.30 |
| Glass Doors  | 30.701   | sqm   | 177,893.10 |

Material Cost 333,383.40

Labor Cost 133,353.36

Sub-Total (Labor Cost + Material Cost) 466,736.76

| Glass/Windows                      | QUANTITY | UNITS | COST/ITEM  |
|------------------------------------|----------|-------|------------|
| Sliding Glass Windows and Awning   | 37.46    | sqm   | 256,825.80 |
| Glass Railing on Aluminum Framings | 6        | sqm   | 60,480.00  |

Material Cost 317,305.80

Labor Cost 126,922.32

Sub-Total (Labor Cost + Material Cost) 444,228.12

| Electrical Works                             | QUANTITY | UNITS | COST/ITEM  |
|----------------------------------------------|----------|-------|------------|
| Roughing Ins, Wires, Cables and Panel Boards | 1        | ls    | 48,284.40  |
| Electrical Devices and Lighting Fixtures     | 1        | ls    | 106,703.10 |
| Material Cost                                |          |       | 154,987.50 |
| Labor Cost                                   |          |       | 61,995.00  |
| Sub-Total (Labor Cost + Material Cost)       |          |       | 216,982.50 |

| Plumbing Works                          | QUANTITY | UNITS | COST/ITEM  |
|-----------------------------------------|----------|-------|------------|
| Roughing Ins, Waterlines and Wastelines | 1        | ls    | 170,906.83 |
| Septic Tank                             | 1        | ls    | 32,565.49  |
| Catch Basin                             | 1        | ls    | 12,494.48  |
| Canal                                   | 1        | ls    | -          |
| Plumbing Fixtures                       | 1        | ls    | 220,399.20 |
| Material Cost                           |          |       | 436,365.99 |
| Labor Cost                              |          |       | 174,546.40 |
| Sub-Total (Labor Cost + Material Cost)  |          |       | 610,912.39 |

|                                     |       |                     |
|-------------------------------------|-------|---------------------|
| <b>Total Direct Cost</b>            |       | <b>9,425,921.00</b> |
| Transportation & Miscellaneous      | 3.50% | 329,907.24          |
| Project Supervision (Overhead Cost) | 3.50% | 329,907.24          |
| Profit Margin                       | 5.00% | 471,296.05          |

|                                                                             |                      |
|-----------------------------------------------------------------------------|----------------------|
| <b>Total Project Cost</b>                                                   | <b>10,557,032.00</b> |
| <b>TOTAL AMOUNT IN WORDS</b>                                                |                      |
| <b>TEN MILLION FIVE HUNDRED FIFTY-SEVEN THOUSAND THIRTY-TWO PESOS ONLY.</b> |                      |

Excluded Items

- 1 Taxes and Insurances
- 2 Furnitures, Appliances, Bookshelves, modular counter top and kitchen overhea
- 3 Aircondition units ands Equipments
- 4 Landscaping
- 5 Main wire from secondary to Entrance Cap
- 6 Chandeliers
- 7 Materials for Plumbing Fixtures (Lavatory, Sink, Toilet, Faucet, Floor Drain, Shower, etc)
- 8 Fire Exit Stairs
- 9 Cladding Works and Finishing Materials (Stone Tiles, Flutter Wood, PVC Stucco Finish)
- 10 Window and Glass doors
- 11 Glass Railings and Steel Railings
- 12 Stair Railings
- 13 Spiral Stairs
- 14 Water Tanks

PREPARED BY:

**ENGR. RON MAR B. PANGILIINAN, RCE**

RMP Engineering Services

APPROVED/ACKNOWLEDGE BY:

**NAME**

OWNER